STATE OF CALI FORNI A BI D

SUMMARY

IN FRESNO COUNTY | N AND NEAR HURON
FROM KI NGS COUNTY LI NE TO ROUTE 198

W DEN EXI STI NG H GHVWAY

Bl D OPENI NG DATE 08/ 27/ 03
CONTRACT NUMBER 06- 398104
LOCATI ON 06- FRE- 269-0. 0/ 12. 7
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPCSALS | SSUED 32 FUND TOTAL HA22

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 6, 538, 725. 00 3
2 6, 600, 372. 00 2
3 7, 355, 597. 50 4
4 7, 655, 306. 00 1

7,374,000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 28/ 03
CONTRACT CCDE 'B
96 CONTRACT | TEMS

RR | NVOLVEMENT

FEDERAL Al D ACST- P269- (009) E
P- P269- (009) E

TOTAL NUMBER OF WORKI NG DAYS 180

835, 275. 00

PERCENT UNDER EST 11. 33

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

KIEWT PAC FI C CO

P O BOX 1769
VANCOUVER WA 98668

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

AGEE CONSTRUCTI ON CORPCRATI ON

P O BOX 629
CLOVIS CA 93613

831 724-1011
00000089
FAX 831 768-4021

360 693-1478
00433176
FAX 360 693-5582

530 241-1086
00471473
FAX 530 243-0787

559 299-3290
00631980
FAX 559 299- 3503



06- 398104 Bl D245
06- FRE- 269 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 27/ 03 08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BENCO BRI DGES
ELK GROVE CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

P C N CONSTRUCTI ON
BYRON CA

RCS I
SANTA ANA CA

SUMM T ELECTRI CAL
CLOVI S CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

BRI DGE WORK

ERCSI ON CONTRCL

METAL BEAM GUARD RAI L AND QUARD GUARD

CRACK SEALI NG

ELECTRI CAL

PAVEMENT MARKI NG AND STRI PI NG



06- 398104 Bl D245

06- FRE- 269 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 27/ 03 08/ 28/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENCO BRI DGES
ELK GROVE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

BRI DGE WORK

METAL BEAM GUARD RAI L AND TERM NAL SYSTEM

GARCO QUALI TY CONTROL AND QUALI TY ASSURANCE
COALI NGA CA

MURELCO ELECTRI CAL ELECTRI CAL

PATTERSON CA

RCSI SEAL RANDOM CRACKS

SANTA ANA CA

RI LEYS STRI PI NG
BENI CI A CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS
FAI RFI ELD CA

EMM TTS EXCAVATI ON
CLOVI S CA

J AND M LAND RESTCRATI ON

BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

CONCRETE STRUCTURAL ( PARTI AL)

ASPHALT CONCRETE DI KE ( PARTI AL)

EARTHWORK AND PI PE ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)



06- 398104 Bl D245
06- FRE- 269 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 27/ 03 08/ 28/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 P C N CONSTRUCTI ON METAL BEAM GUARD RAI L ( PARTI AL)
BYRON CA
RCS I CRACK SEALI NG ( PARTI AL)
SANTA ANA CA
RI LEYS STRI PI NG STRI PI NG ( PARTI AL)
BENI CI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)
Pl SMO BEACH CA
SUMM T ELECTRI CAL ELECTRI CAL ( PARTI AL)
CLOVI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 E T JARRETT Pl LI NG ( PARTI AL)

CONTI NUED

VEEST SACRAMENTO CA

FRANKLI N STEEL
FRESNO CA

K R C SAFETY
VI SALI A CA

P C N CONSTRUCTI ON
BYRON CA

RCS I
SANTA ANA CA
ON NEXT PAGE

REI NFORCI NG STEEL ( PARTI AL)

TRAFFI C CONTROL AND Sl GNS ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

CRACK SEALI NG ( PARTI AL)



06- 398104 Bl D245

06- FRE- 269 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 27/ 03 08/ 28/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RI LEYS STRI PI NG STRI PI NG ( PARTI AL)
BENI CI A CA
SUW T ELECTRI CAL ELECTRI CAL ( PARTI AL)

FRESNO CA



06- 398104 Bl D245

06- FRE- 269 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 27/ 03 08/ 28/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 180 800. 00 144, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2. 500. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7. 500. 00* 7.500. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00

7 (S) 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 120 35. 00 4. 200. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00* 25, 000. 00

9 (S) 129000 TEMPORARY RAI LI NG (TYPE K) M 840 45. 00 37, 800. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 200. 00 34, 000. 00
11 150668 REMOVE FLARED END SECTI ON EA 16 100. 00 1, 600. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 140 2.25 4. 815. 00
13 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 245 17. 00 4, 165. 00
14 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N M 57 45. 00 2. 565. 00
15 (S) 031366 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 240 85. 00 20, 400. 00

(STEEL POST)

16 (S) 031367 RECONSTRUCT QUARDGUARD SYSTEM EA 2 8, 500. 00 17, 000. 00
17 152320 RESET ROADSI DE SI GN EA 88 105. 00 9, 240. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,210 6. 00 25, 260. 00
19 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 25, 000. 00* 25, 000. 00
20 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 10, 000. 00* 10, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 11, 500 22.00 253, 000. 00
23 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 260 100. 00 26, 000. 00
24 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 21 150. 00 3. 150. 00
25 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 180 75. 00 13, 500. 00
26 198001 | MPORTED BORROW VB 6, 620 60. 00 397, 200. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 1, 380 45. 00 62, 100. 00
28 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 21 300. 00 6. 300. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 950 .50 2, 975. 00
30 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 14, 000 .50 7. 000. 00
31 (S) 203040 SEED ( EROSI ON CONTROL) KG 210 75. 00 15, 750. 00
32 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 050 1.50 1, 575. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 1, 750 1.50 2. 625. 00
34 260201 CLASS 2 AGGREGATE BASE VB 4. 280 44. 60 190, 888. 00
35 374206 SEAL RANDOM CRACKS LNKM 38 250. 00 9. 500. 00
36 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 3, 900 125. 00 487, 500. 00



06- 398104 Bl D245

06- FRE- 269 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 27/ 03 08/ 28/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 390152 ASPHALT CONCRETE TONN 22, 300 43. 90 978, 970. 00

38 390206 RUBBER! ZED ASPHALT CONCRETE (TYPE G TOWN 33, 200 52. 00 1, 726, 400. 00

39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 77 60. 00 4. 620. 00
AREA)

40 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 470 4.00 1, 880. 00

41 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 4.00 480. 00

42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 400 4.00 9, 600. 00

43 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 180 4.00 720. 00

44 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 93 1. 00 93. 00

45 401108 REPLACE CONCRETE PAVEMENT VB 130 1, 050. 00 136, 500. 00
(RAPI D STRENGTH CONCRETE)

46 031368 REPLACE CONCRETE PAVEMENT VB 150 500. 00 75, 000. 00
(EQUI PVENT CROSSI NG)

47 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 663 155. 00 102, 765. 00
PI LI NG

48 491007 FURNI SH PI LI NG ( CLASS 400) M 314 90. 00 28, 260. 00

49 (S) 491008 DRI VE PI LE (CLASS 400) EA 24 2, 600. 00 62, 400. 00

50 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 22, 000. 00* 22, 000. 00

51 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 72 525. 00 37, 800. 00

52 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 285 750. 00 213, 750. 00

53 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 24 110. 00 2. 640. 00

54 510526 M NOR CONCRETE ( BACKFI LL) VB 28 120. 00 3. 360. 00

55 511106 DRI LL AND BOND DOWEL M 65 80. 00 5, 200. 00

56 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 7, 500. 00 30, 000. 00
G RDER (15 M- 20 M

57 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 4 3, 100. 00 12, 400. 00
G RDER

58 515020 REFI NI SH BRI DGE DECK MR 82 78.00 6, 396. 00

59 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 54, 600 1. 40 76, 440. 00

60 566011 ROADSI DE S| GN - ONE POST EA 2 210. 00 420. 00

61 650075 600 MV REI NFORCED CONCRETE Pl PE M 190 345. 00 65, 550. 00

62 650077 750 MM REI NFORCED CONCRETE Pl PE M 29 370. 00 10, 730. 00

63 657215 610 MM X 960 MM OVAL SHAPED REI NFORCED M 110 530. 00 58, 300. 00
CONCRETE Pl PE (CLASS 11)

64 691001 CORRUGATED STEEL FLUME DOWKNDRAI N M 110 60. 00 6, 600. 00

65 692101 TAPERED | NLET EA 11 90. 00 990. 00

66 692301 ANCHOR ASSEMBLY EA 11 70. 00 770. 00

67 705045 600 MV STEEL FLARED END SECTI ON EA 12 135. 00 1, 620. 00



06- 398104 Bl D245

06- FRE- 269 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 27/ 03 08/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 705047 750 MM STEEL FLARED END SECTI ON EA 2 240. 00 480. 00
69 705478 1050 MM X 725 MM STEEL FLARED END EA 12 375. 00 4,500. 00
Pl PE ARCH SECTI ON
70 721011 ROCK SLOPE PROTECTI ON VB 80 175. 00 14, 000. 00
(BACKI NG NO. 2, METHOD B)
71 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 130 400. 00 52, 000. 00
72 729010 ROCK SLOPE PROTECTI ON FABRI C MR 310 1. 50 465. 00
73 (S) 750007 FRAVE AND GRATE EA 2 200. 00 400. 00
74 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 110 15. 00 1, 650. 00
75 810110 SURVEY MONUVENT EA 7 500. 00 3. 500. 00
76 (S) 820130 OBJECT MARKER EA 13 40. 00 520. 00
77 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PQST) M 42 85. 00 3,570. 00
78 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 75. 00 225. 00
79 (S) 839553 END SECTI ON EA 3 75. 00 225. 00
80 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 900. 00 2,900. 00
81 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2. 000. 00 12, 000. 00
82 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 550. 00 550. 00
83 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 100 350. 00 35, 000. 00
84 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 165 280. 00 46, 200. 00
85 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 610 21. 00 12, 810. 00
86 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 38, 700 .50 19, 350. 00
( SPRAYABLE)
87 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 120 70 6, 384. 00
88 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 500 55 10, 725. 00
(BROKEN 10.98 M- 3.66 M
89 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 040 55 1, 672. 00
(BROKEN 5.18 M- 2.14 M
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 870 2.10 6, 027. 00
91 (S) 031369 BLUE RETROREFLECTI VE PAVEMENT MARKER EA 7 10. 00 70. 00
92 (S) 860403 HI GHVAY LI GHTI NG LS LUMP SUM 440. 00* 440. 00
93 (S) 860615 MODI FY FLASHI NG BEACON LS LUVP SUM 55, 000. 00* 55, 000. 00
94 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 2. 300. 00* 2.300. 00
95 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUVP SUM 19, 000. 00* 19, 000. 00
96 999990 MOBI LI ZATI ON LS LUMP SUM 550, 000. 00* 550, 000. 00

TOTAL 6, 538, 725. 00



| TEM
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06- 398104
06- FRE- 269
08/ 27/ 03

305.
72.

40.

1, 650.
145.
50.

60.

65.

138000.
6500.
525.
8100.
99300.
23460.
6405.
3570.
7000.
15246.
1575.
2625.
171200.
62700.
565500.
1115000.
1992000.
5005.

SUMMARY

130.

OF

RE MA I

529000. 00
6500. 00
2310. 00

17100. 00
33100. 00
44160. 00
6405. 00
3570. 00
7000. 00
15330. 00
1575. 00
2625. 00
107000. 00
38. 00
507000. 00
1025800. 00
1726400. 00
5005. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5, 000. 00~ 5000
3, 000. 00 540000
3, 500. 00~ 3500
50, 000. 00* 50000.
10, 000. 00~ 10000.
322, 000. 00* 322000.
40. 00 4800.
50, 000. 00* 50000.
60. 00 50400.
230. 00 39100.
270. 00 4320.
4.50 9630.
28. 00 6860.
100. 00 5700.
85. 00 20400.
5, 000. 00 10000.
120. 00 10560.
10. 00 42100.
25, 000. 00* 25000.
10, 000. 00* 10000.
10, 000. 00~ 10000.
25. 00 287500.
85. 00 22100.
100. 00 2100.
100. 00 18000.
30. 00 198600.
45. 00 62100.
310. 00 6510.
.60 3570.
.55 7700.
75. 00 15750.
1.50 1575.
1.60 2800.
50. 00 214000.
1.50 57.
140. 00 546000.
46. 00 1025800.
56. 00 1859200.
70. 00 5390.

Bl D245
PAGE 9
08/ 28/ 03



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

06- 398104
06- FRE- 269
08/ 27/ 03

100.

306375.
14400.
2800.
5200.
30000.
12000.
6150.
76440.
400.
34200.
6525.
39600.
6050.
2420.
3850.
3360.
720.
5700.
10000.
45500.
1550.
500.
1650.
5250.
520.
1470.
300.

SUMMAR

Y

OF

. 00
- 00

RE MA I

93.
182000.
102000.

37791.
43960.
36000.
30000.
136800.
427500.
38400.
8400.
5525.
24000.
6400.
16400.
76440.
570.
90250.
15515.
67100.
8250.
4400.
4070.
10440.
2700.
7200.
11600.
65000.
2480.
1000.
35200.
3500.
845.
1890.
300.

NI NG BI DDERS

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.20
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.

00

9300.
130000.
150000.

86190.
15700.
43200.
25000.
36000.
256500.
57600.
7000.
3900.
19200.
6000.
18860.
65520.
500.
57000.
10875.
60500.

5500.

3300.

2750.

3000.

700.
6600.
16000.
52000.
2170.
800.
1320.
8400.
455.
3570.
300.

Bl D245
PAGE 10
08/ 28/ 03



06- 398104 Bl D245

06- FRE- 269 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 27/ 03 08/ 28/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
79 100. 00 300. 00 150. 00 450. 00 100. 00 300. 00
80 2, 300. 00 2300. 00 2, 600. 00 2600. 00 2, 850. 00 2850. 00
81 1, 700. 00 10200. 00 2,300. 00 13800. 00 2,000. 00 12000. 00
82 700. 00 700. 00 550. 00 550. 00 550. 00 550. 00
83 200. 00 20000. 00 190. 00 19000. 00 340. 00 34000. 00
84 200. 00 33000. 00 220. 00 36300. 00 240. 00 39600. 00
85 3.50 2135. 00 3.50 2135. 00 3. 60 2196. 00
86 .45 17415. 00 .50 19350. 00 .45 17415. 00
87 .80 7296. 00 .90 8208. 00 .80 7296. 00
88 .75 14625. 00 . 83 16185. 00 .75 14625. 00
89 .75 2280. 00 .83 2523. 20 .75 2280. 00
90 3.50 10045. 00 3. 89 11164. 30 3. 60 10332. 00
91 8. 00 56. 00 8. 00 56. 00 8. 00 56. 00
92 45, 000. 00* 45000. 00 38, 000. 00* 38000. 00 35, 000. 00* 35000. 00
93 55, 000. 00* 55000. 00 20, 000. 00* 20000. 00 17, 500. 00* 17500. 00
94 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00 16, 500. 00* 16500. 00
95 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00 12, 000. 00~ 12000. 00
96 300, 000. 00* 300000. 00 622, 519. 00* 622519. 00 750, 000. 00* 750000. 00

TOT 6, 600, 372. 00 7, 355, 597. 50 7, 655, 306. 00



